
1 University Center Program Draft

2 Addition only

3 # Ocps Qty
Area 
NSF

UNIT Total NSF Unit Cost Total Cost Unit Cost Total Cost

4 Site 30,000 1,334,000 0 1,334,000 44 per sf

5 New Construction

6 Misc Site Demo/Clearing 1 30,000 SF 72,000 2 144,000 0 144,000

7 Site Utilities Relocation 1 1 LS 1 100,000 100,000 0 100,000

8 Storm 1 500 LF 500 125 62,500 0 62,500

9 Sanitary 1 500 LF 500 250 125,000 0 125,000

10 Water/Fire Water 1 500 LF 500 85 42,500 0 42,500

11 Site Restoration 1 20,000 SF 72,000 2 144,000 0 144,000

12 Site Capture, SWPPP, Traffic Control 1 20,000 SF 72,000 5 360,000 0 360,000

13 Tree Removal 1 3 EA 3 2,000 6,000 0 6,000

14 Telephone/Data 1 1 LS 1 250,000 250,000 0 250,000

15 Security 1 1 LS 1 100,000 100,000 0 100,000

16

17 TOTAL SITE      1,334,000 0 1,334,000

18

19 Core & Shell New 95,000 18,050,000 0 18,050,000 190 per sf

20 UC Footprint Transformation

21 New Construction

22 New Retail Corridor and Dining Space (1st Floor) 1 35,000 SF 35,000 190 6,650,000 0 6,650,000

23 New Meeting Room, Theater, and CSI/CLFSL (2nd Floor) 1 35,000 SF 35,000 190 6,650,000 6,650,000

24 New Ballroom and Rooftop Lounge (3rd Floor) 1 25,000 SF 25,000 190 4,750,000 4,750,000

25  

26 TOTAL CORE & SHELL     95,000 18,050,000 0 18,050,000

27

28

29 Build-out 69,738 0 5,928,839 5,928,839 85 per sf

30 Ballroom/Large Event Space 22,170 0 1,797,250 1,797,250 81 per sf

31 Future Large Event Space 1,000 1 10 SF 10,000 0 25 250,000 250,000 Divisible by 3 - Shell Only

32 Pre-Function Space (Lobby and Lounge) 1,000 1 3 SF 3,000 0 150 450,000 450,000

33 Projection Booth 1 200 SF 200 0 25 5,000 5,000

34 Table and Chair Storage 2 600 SF 1,200 0 25 30,000 30,000

35 Piano Storage 1 120 SF 120 0 25 3,000 3,000

36

37 Cinema/Auditorium Moves to 2nd Floor

38 Auditorium 400 1 10 SF 4,000 0 210 840,000 840,000

39 Projection Room 1 350 SF 350 0 125 43,750 43,750 Equipment excluded

40 Lecture Platform 1 700 SF 700 0 45 31,500 31,500

41 Backstage Support 1 1,300 SF 1,300 0 80 104,000 104,000

42 Subtotal 6,350

43 Support Spaces

44 Table and Chair Storage 2 500 SF 1,000 0 40 40,000 40,000

45 A/V Equipment Storage 1 300 SF 300 0 0 0

46 Subtotal 1,300

47 Meeting/Conference Facilities 1,600 0 176,000 176,000

Build-out

Total

PROPOSED PROGRAM SPACES
Core & Shell

Remarks

University Center 



48 Conference Rooms  

49 SGA Senate Chambers 1 1,600 SF 1,600 0 110 176,000 176,000

50 Subtotal 1,600

51 Additional Retail Services 6,900 0 345,000 345,000 50 per sf

52 C-Store 1 1,000 SF 1,000 0 50 50,000 50,000 Equipment by UH - Warm Shell

53 Cougar Byte Computer Store 1 1,200 SF 1,200 0 50 60,000 60,000 Equipment by UH - Warm Shell

54 Shasta's Cones & More 1 1,700 SF 1,700 0 50 85,000 85,000 Equipment by UH - Warm Shell

55 Jonorr's Beauty Salon 1 1,000 SF 1,000 0 50 50,000 50,000 Equipment by UH - Warm Shell

56 Woodforest National Bank 1 1,800 SF 1,800 0 50 90,000 90,000 Equipment by UH - Warm Shell

57 Retail - Small 1 200 SF 200 0 50 10,000 10,000 Equipment by UH - Warm Shell

58 Subtotal 6,900

59 Student Organizations 20,087 0 1,326,432 1,326,432 66 per sf

60 Central - Shared Support

61 Reception/Waiting 10 1 30 SF 300 0 80 24,000 24,000

62 Receptionist Workstations 1 2 80 SF 160 0 60 9,600 9,600

Open concept with demountable 
partitions

63 Large Conference Room 25-30 1 600 SF 600 0 85 51,000 51,000

64 Medium Conference Room 10-12 1 250 SF 250 0 85 21,250 21,250

65 Open Work Areas 10 3 200 SF 600 0 25 15,000 15,000

66 Workroom/Supply/Copy Area 1 1 500 SF 500 0 40 20,000 20,000

67 Breakroom/Kitchenette 1 150 SF 150 0 85 12,750 12,750

68 Remote Storage 1 1,200 SF 1,200 0 40 48,000 48,000

69 Subtotal 3,300

70

71 Campus Activities Administration

72 Director's Office 1 1 175 SF 175 0 65 11,375 11,375

73 Assistant Director's Office 1 2 150 SF 300 0 65 19,500 19,500

74 UC Activities Advisor's Office 1 1 150 SF 150 0 65 9,750 9,750

75 Private Offices 1 13 120 SF 1,560 0 65 101,400 101,400

76 Activities Funding Board GA Workstations 1 1 64 SF 64 0 65 4,160 4,160

77 GA Workstations 1 2 64 SF 128 0 110 14,080 14,080

78 Student Workstations 1 3 36 SF 108 0 60 6,480 6,480

Open concept with demountable 
partitions

79 Storage Closet 1 1 80 SF 80 0 40 3,200 3,200

80 Internal Circulation (17%) 1 411 SF 411 0 75 30,791 30,791

81 Subtotal 2,826

82

83 Student Organization Suite

84 Shared Student Organization Offices 5 200 SF 1,000 0 65 65,000 65,000

85 Student Organization Cubicles 55 1 36 SF 1,980 0 60 118,800 118,800

Open concept with demountable 
partitions

86 Open Work Space / Graphics 1 1,000 SF 1,000 0 25 25,000 25,000

87 Open Lounge Space 1 600 SF 600 0 85 51,000 51,000

88 Storage (large lockers) 25 15 SF 375 0 40 15,000 15,000

89 Storage (small lockers) 50 3 SF 150 0 40 6,000 6,000

90 Mailboxes 1 150 SF 150 0 100 15,000 15,000

91 Internal Circulation (17%) 1 893 SF 893 0 75 66,975 66,975

92 Subtotal 6,148

93

94 Greek Life



95 GA Workstations 1 1 64 SF 64 0 110 7,040 7,040

96 Council Workstations 1 4 64 SF 256 0 110 28,160 28,160

97 Storage Closet 1 1 80 SF 80 0 40 3,200 3,200

98 Internal Circulation (17%) 1 68 SF 68 0 75 5,100 5,100

99 Subtotal 468

100 Metropolitan Volunteer Program

101 Student Leader Workstations 1 3 64 SF 192 0 60 11,520 11,520

Open concept with demountable 
partitions

102 Student Coordinator Workstations 1 2 36 SF 72 0 60 4,320 4,320

Open concept with demountable 
partitions

103 Storage Closet 1 1 100 SF 100 0 40 4,000 4,000

104 Internal Circulation (17%) 1 62 SF 62 0 75 4,641 4,641

105 Subtotal 426

106

107 Student Program Board

108 Student Leader Workstations 1 4 64 SF 256 0 60 15,360 15,360

Open concept with demountable 
partitions

109 Student Chair Workstations 1 6 36 SF 216 0 60 12,960 12,960

Open concept with demountable 
partitions

110 Remote Storage 1 1 150 SF 150 0 40 6,000 6,000

111 Internal Circulation (17%) 1 106 SF 106 0 75 7,931 7,931

112 Subtotal 728

113

114 Council of Ethnic Organizations

115 Student Workstations 1 6 36 SF 216 0 60 12,960 12,960

Open concept with demountable 
partitions

116 Computer Area 1 3 25 SF 75 0 110 8,250 8,250

117 Storage Closet 1 1 120 SF 120 0 40 4,800 4,800

118 Internal Circulation (17%) 1 70 SF 70 0 75 5,240 5,240

119 Subtotal 481

120

121 Frontier Fiesta Association / Homecoming Board Office

122 Homecoming Board Workstations 1 7 36 SF 252 0 40 10,080 10,080

123 Frontier Fiesta Association Workstations 1 4 36 SF 144 0 110 15,840 15,840

124 Open Work Table 1 200 SF 200 0 25 5,000 5,000

125 Storage Closet 1 1 80 SF 80 0 40 3,200 3,200

126 Internal Circulation (17%) 1 115 SF 115 0 75 8,619 8,619

127 Subtotal 791

128

129 Student Government Association

130 Receptionist Workstations 1 1 80 SF 80 0 60 4,800 4,800

Open concept with demountable 
partitions

131 President 1 1 120 SF 120 0 110 13,200 13,200

132 Executive Offices 1 5 100 SF 500 0 110 55,000 55,000

133 Student Workstations 1 1 36 SF 36 0 60 2,160 2,160

Open concept with demountable 
partitions

134 Senate Commons Area 1 300 SF 300 0 110 33,000 33,000

135 Storage Closet 1 1 80 SF 80 0 40 3,200 3,200

136 Internal Circulation (17%) 1 190 SF 190 0 75 14,229 14,229

137 Subtotal 1,306



138

139 Student Video Network

140 Reception/Waiting 3 1 30 SF 90 0 80 7,200 7,200

141 Private Office 1 1 120 SF 120 0 65 7,800 7,800

142 Student Leader Workstations 1 1 64 SF 64 0 60 3,840 3,840

Open concept with demountable 
partitions

143 Student Workstations 1 3 36 SF 108 0 60 6,480 6,480

Open concept with demountable 
partitions

144 Production Studio 1 700 SF 700 0 110 77,000 77,000

145 Audio/Video Editing Room 3 1 150 SF 150 0 0 0

146 Control Room 3 1 250 SF 250 0 65 16,250 16,250

147 AV Equipment Storage and Check Out 1 1 100 SF 100 0 0 0

148 Supply/Storage/Copy Area 1 1 80 SF 80 0 40 3,200 3,200

149 Internal Circulation (17%) 1 283 SF 283 0 75 21,191 21,191

150 Subtotal 1,945

151

152 Other

153 Dance Marathon 1 1 170 SF 170 0 65 11,050 11,050

154 Forensics Office 1 1 1,500 SF 1,500 0 65 97,500 97,500

155 1,670

156

157 Dining Services 18,801 0 2,017,858 2,017,858 107 per sf

158 Serving

159 Food Court 1 2,396 SF 2,396 0 185 443,260 443,260 Equipment by UH - Warm Shell

160 Java City 1 150 SF 150 0 45 6,750 6,750 Equipment by UH - Warm Shell

161 Wendy's 1 450 SF 450 0 45 20,250 20,250 Equipment by UH - Warm Shell

162 Future Concept 3 450 SF 1,350 0 25 33,750 33,750 Equipment by UH - Warm Shell

163 Subtotal 4,346

164

165 Dish Wash / Pot Wash 

166 Catering 1 1,500 SF 1,500 0 140 210,000 210,000 Supports Ballroom

167 Food Court 1 470 SF 470 0 185 86,950 86,950 Equipment by UH - Warm Shell

168 Java City 1 50 SF 50 0 45 2,250 2,250 Equipment by UH - Warm Shell

169 Wendy's 1 150 SF 150 0 45 6,750 6,750 Equipment by UH - Warm Shell

170 Future Concept 3 150 SF 450 0 25 11,250 11,250 Equipment by UH - Warm Shell

171 Subtotal 2,620

172

173 Kitchen

174 Catering 1 1,200 SF 1,200 0 141 169,200 169,200

Supports Ballroom and Catering 
Production

175 Food Court 1 799 SF 799 0 185 147,815 147,815 Equipment by UH - Warm Shell

176 Future Concept 3 300 SF 900 0 25 22,500 22,500 Equipment by UH - Warm Shell

177 Subtotal 2,899

178

179 Storage

180 Catering 1 2,200 SF 2,200 0 140 308,000 308,000 Supports Ballroom

181 C-Store 1 425 SF 425 0 25 10,625 10,625 Equipment by UH - Warm Shell

182 Food Court 1 799 SF 799 0 185 147,815 147,815 Equipment by UH - Warm Shell

183 Java City 1 80 SF 80 0 45 3,600 3,600 Equipment by UH - Warm Shell

184 Wendy's 1 534 SF 534 0 45 24,030 24,030 Equipment by UH - Warm Shell



185 Future Concept 3 300 SF 900 0 25 22,500 22,500 Equipment by UH - Warm Shell

186 Subtotal 4,938

187

188 Support

189 Catering Pantries 1 1,200 SF 1,200 0 40 48,000 48,000 Supports Ballroom

190 C-Store Office 1 120 SF 120 0 65 7,800 7,800 Equipment by UH - Warm Shell

191 Food Court 1 1,200 SF 1,200 0 185 222,000 222,000 Equipment by UH - Warm Shell

192 Java City Office 1 120 SF 120 0 65 7,800 7,800 Equipment by UH - Warm Shell

193 Wendy's Office 1 120 SF 120 0 65 7,800 7,800 Equipment by UH - Warm Shell

194 Future Concept 3 120 SF 360 0 25 9,000 9,000 Equipment by UH - Warm Shell

195 Subtotal 3,120

196

197 UC Food Court /Chili's Too Offices

198 Director's Office 1 1 120 SF 120 0 65 7,800 7,800

199 Professional Workstations 1 4 80 SF 320 0 60 19,200 19,200

Open concept with demountable 
partitions

200 Venue Manager Shared Office  0 65 0 0

201 Supply/Storage/Copy Area 1 1 40 SF 40 0 40 1,600 1,600

202 Internal Circulation (17%) 1 128 SF 128 0 75 9,563 9,563

203 Subtotal 878

204

205 UH Dining Services Offices 180 0 16,300 16,300 91 per sf

206 Accounting Offices

207 Cash Room Clerk Workstations 1 1 80 SF 80 0 110 8,800 8,800

208 Internal Circulation (17%) 1 20 SF 100 0 75 7,500 7,500

209 Subtotal 180

210 Building Loading 0 0 250,000 250,000 #DIV/0! per sf

211 Loading

212 Building Loading Dock/Holding Area 4 4 Bays 2,000 0 125 250,000 250,000 Increase from 2 to 4 bays

213 Parking for Catering Vehicles 1 EA 0 0 0 0 accommodate in loading area

214 Parking for Facilities Vehicles 2 EA 0 0 0 0 accommodate in loading area

215 Trash Holding Area 1 SF 0 0 0 0 accommodate in open bay

216 Recycling Holding Area 1 SF 0 0 0 0 accommodate in open bay

217 Trash Compactor Area 1 SF 0 0 0 0 accommodate in open bay

218 TOTAL BUILD-OUT     69,738   5,928,839 85

219

220 Project Subtotal (Construction) 25,312,839 253 per sf

221

222 Escalation 2010   1% % 253,128

223 Escalation 2011   5% % 1,265,642

224 Escalation 2012   7.5% % 1,898,463

225 Phasing Premium   0% % 0 No phasing

226

227 Project Subtotal (Construction+Escalation) 100,000 28,730,072 $287.30 per sf

228

229 Soft Costs/Administrative 100,000 10,622,798 106 per sf



230 Professional Services/Consulting  3,793,295

231 6.0% %   1,723,804

232 5.0% %   86,190

233 1 ls   25,000

234 1 ls   50,000

235 1 ls   50,000

236  1 ls   15,000

237 1 ls   35,000

238 1 ls   15,000

239  sf 95,000  1.50  142,500

240  sf 95,000  1.00  95,000

241 Audit Services 1 ls   35,000

242 FP&C Fee 3.0% %   1,318,000

243 10.0% %  0 202,800 10% of FF&E sum

244     

245 Misc Costs/Equipment  0 3,143,000

246 1.0% % 540,000

247 1 ls   25,000

248 1 ls   25,000

249 Food Service Equipment 500,000

250 1 sf 78,000  21.00  1,638,000 same as above

251 1 sf 78,000  5.00  390,000 same as above

252 1 ls   25,000

253     

254 Contingencies  0 0 3,686,504

255 Owner's Program/Project Contingency 5.0% % 2,250,000 Applied to TPC

256 5.0% %  1,436,504

Applied to construction and 
escalation only

257    

258 SubTotal Project Cost (TPC) 100,000 39,352,870 $393.53 per sf

259

260 Bond Costs (1%) 1.0% % 72,000 393,529 5 per sf

261

262 Total Project Cost (TPC) 100,000 39,746,399 $397.46 per sf

263 Total Project Cost (Less Escalation and Contingency) 100,000 32,642,662 $326.43 per sf

CMAR Precon Services

Const Materials Testing

Survey

Environmental Fee's

Geotech

Commissioning

Test & Balance

City Impact Fee's

FFE Design/Consulting Services

A/E Fee's (6.0%)

Reimbursable Expenses (5% of fee)

Cost Consultant

Contractor's Contingency

Art Acquisition

Moving

Printing/Misc

Furniture/Seating

Fixtures/Equipment
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AND WORKSPACEAND WORKSPACE
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1 University Center Program Draft

2

3 # Ocps Qty Area NSF UNIT Total NSF Unit Cost Total Cost Unit Cost Total Cost

4 Site 60,000 2,663,400 250,000 2,913,400 49 per sf

5 New Construction

6 Misc Site Demo 1 30,000 SF 30,000 2 60,000 0 60,000

7 Site Utilities 1 1 LS 1 100,000 100,000 0 100,000

8 Storm 1 500 LF 500 125 62,500 0 62,500

9 Sanitary 0 0 LF 0 750 0 0 250,000

10 Water/Fire Water 1 500 LF 500 85 42,500 0 42,500

11 Site Capture, SWPPP, Traffic Control 1 10,000 SF 10,000 5 50,000 0 200,000

12 Tree Removal 0 0 EA 0 2,000 0 0 0

13 Telephone/Data 1 1 LS 1 500,000 500,000 0 500,000

14 Security 1 1 LS 1 250,000 250,000 0 250,000

15 Existing Building 0 0 0 0

16 North Hardscape/Landscape 1 72,800 SF 72,800 18 1,310,400 0 1,310,400

17 South Hardscape/Landscape 1 16,000 SF 16,000 18 288,000 0 288,000

18 Site Furnishings 1 LS 1 0 250,000 250,000 250,000

19

20 TOTAL SITE      2,663,400 250,000 3,313,400

21

22 Core and Shell Existing 244,150 18,709,700 0 18,709,700 77 per sf

23 Existing

24 Demo MEP 1 244,150 SF 244,150 2.50 610,375 0 610,375 Per "New UC Cost Model" spreadsheet

25 Demo Walls, Floors & Ceilings - UG 1 24,885 SF 24,885 2 49,770 0 49,770 Reduced due to modified scope

26 Demo Walls, Floors & Ceilings - UC 1 84,962 SF 25,000 2 50,000 0 50,000 Reduced due to modified scope

27 Demo Light or Selective - UC & UG 1 134,303 SF 0 1 0 0 0 Reduced due to modified scope

28 Re-Insulate Exterior Walls 1 32,880 SF 32,880 4 131,520 0 131,520

29 Skin - Mixed 1 32,880 SF 32,880 65 2,137,200 0 2,137,200

30 Skin - Fenestration 1 6,576 SF 6,576 10 65,760 0 65,760

31 Elevators 14 14 STOPS 14 45,000 630,000 0 630,000 4 w/ 3 stops in UC and 1 w/ 2 stops in UG

32 Abatement 1 244,150 SF 244,150 2.50 610,375 0 610,375

33 Demo Roof 1 67,900 SF 67,900 10 679,000 0 679,000

34 Re-Roof 1 67,900 SF 67,900 12 814,800 0 814,800

35 HVAC Core & Shell Infrastructure 1 244,150 SF 244,150 26 6,347,900 0 6,347,900 Assumes Arbor space is in 244,150

36 Plumbing Core & Shell Infrastructure 1 244,150 SF 244,150 2 488,300 0 488,300

37 Fire Sprinkler Core & Shell Infrastructure 1 244,150 SF 244,150 3 732,450 0 732,450

38 Electrical Core & Shell Infrastructure 1 244,150 SF 244,150 15 3,662,250 0 3,662,250

39 Close Clearstory at Arbor 1 20,000 SF 20,000 85 1,700,000 0 1,700,000

40 0

41  0 0

42 TOTAL EXISTING/DEMOLITION    244,150 18,709,700 0 18,709,700

43 215,271

44 Build-out 24,918 0 3,503,789 3,503,789

45 Lounge Areas 20,400  0  1,330,000 1,330,000 65 per sf

Remarks

University Center 

PROPOSED PROGRAM SPACES
Core & Shell Build-out

Total



46 Information

48 Information Desk / Ticket Sales 4 1 400 SF 400 0 75 30,000 30,000

52 Active Lounges (Loud, High Traffic Areas) 0 0 0

53 UC Dining/Study Lounge Space 1 SF 20,000 0 65 1,300,000 1,300,000

62

63 Recreation & Entertainment 1,800 0 270,000 270,000 0

64 Games Room

65 Lounge Area 1 800 SF 0 0 85 0 0

66 Billiards and Games Area 1 3,000 SF 0 0 30 0 0

67 Bowling 1 7,000 SF 0 0 30 0 0 no equipment

68 Bowling Additional Lanes 4 450 SF 1,800 0 150 270,000 270,000 no equipment

85

230 Additional Retail Services 384 0 409,600 409,600 0

231 ATMS 6 64 SF 384 0 25 9,600 9,600 Equipment by UH - Warm Shell

232 Service Corridor Space 8,000 50 400,000

233

234 TBD Student Affairs Office Space 15,098 0 754,900 754,900 0

235 Central - Shared Support 15,098 50 754,900

236 Subtotal 15,098 50 754,900

237 Student Publications 4,134 0 276,464 276,464 0

238 Central - Shared Support

239 Reception/Waiting 4 1 30 SF 120 0 80 9,600 9,600

240 Lounge Space / Kitchenette 1 180 SF 180 0 210 37,800 37,800

241 Supply/Copy Area 1 1 150 SF 150 0 40 6,000 6,000

242 Internal Circulation (17%) 1 77 SF 77 0 75 5,738 5,738

243 Subtotal 527

244 Business Office

245 Director's Office 1 1 220 SF 220 0 65 14,300 14,300

246 Private Offices 1 2 120 SF 240 0 65 15,600 15,600

247 Student Workstations 1 3 36 SF 108 0 60 6,480 6,480 Open concept with demountable partitions

248 Computer Area 1 3 25 SF 75 0 110 8,250 8,250

249 Storage Closet 1 1 50 SF 50 0 40 2,000 2,000

250 Internal Circulation (17%) 1 72 SF 72 0 75 5,393 5,393

251 Subtotal 765

252 Yearbook

253 Student Workstations 1 10 36 SF 360 0 60 21,600 21,600 Open concept with demountable partitions

254 Storage Closet 1 1 50 SF 50 0 40 2,000 2,000

255 Internal Circulation (17%) 1 70 SF 70 0 75 5,228 5,228

256 Subtotal 360

257

258 Advertising

259 Private Offices 1 1 120 SF 120 0 65 7,800 7,800

260 Workstations 1 17 36 SF 612 0 60 36,720 36,720 Open concept with demountable partitions

261 Storage Closet 1 1 50 SF 50 0 40 2,000 2,000

262 Internal Circulation (17%) 1 133 SF 133 0 75 9,971 9,971



263 Subtotal 915

264

265 Production

266 Private Offices 1 1 120 SF 120 0 65 7,800 7,800

267 Student Workstations 1 5 36 SF 180 0 60 10,800 10,800 Open concept with demountable partitions

268 Open Work Table 8 1 160 SF 160 0 25 4,000 4,000

269 Storage Closet 1 1 80 SF 80 0 40 3,200 3,200

270 Internal Circulation (17%) 1 92 SF 92 0 75 6,885 6,885

271 Subtotal 632

272

273 The Daily Cougar

274 Private Offices 1 2 120 SF 240 0 65 15,600 15,600

275 Student Workstations 1 5 36 SF 180 0 60 10,800 10,800 Open concept with demountable partitions

276 Open Work Table 15 1 300 SF 300 0 25 7,500 7,500

277 Storage Closet 1 1 80 SF 80 0 40 3,200 3,200

278 Internal Circulation (17%) 1 136 SF 136 0 75 10,200 10,200

279 Subtotal 936

280 University Center Administration 7,313 0 462,825 462,825 63

281 Central - Shared Support  

282 Reception/Waiting 8 1 30 SF 30 0 80 2,400 2,400

283 Conference Room 10 1 200 SF 200 0 110 22,000 22,000

284 Workroom / Supply / Storage / Copy Room 1 500 SF 500 0 40 20,000 20,000

285 Kitchenette 1 1 80 SF 80 0 210 16,800 16,800

286 Internal Circulation (17%) 1 173 SF 173 0 75 12,975 12,975

287 Subtotal 983

288

289 UC Administrative Services & Operations Office

290 Director's Office 1 1 250 SF 250 0 65 16,250 16,250 Includes Conference Table

291 Associate Director's Office 1 1 150 SF 150 0 65 9,750 9,750

292 Private Offices 1 3 120 SF 120 0 65 7,800 7,800

293 Professional Workstations 1 2 80 SF 80 0 60 4,800 4,800 Open concept with demountable partitions

294 Receptionist Workstations 1 1 80 SF 80 0 60 4,800 4,800 Open concept with demountable partitions

295 Customer Relations Workstations 1 2 80 SF 80 0 110 8,800 8,800 Info Desk

296 GA Workstations 1 2 64 SF 64 0 110 7,040 7,040

297 Student Workstations 1 2 36 SF 36 0 60 2,160 2,160 Open concept with demountable partitions

298 Internal Circulation (17%) 1 231 SF 231 0 75 17,325 17,325

299 Remote File Storage Area 1 1 900 SF 900 0 40 36,000 36,000

300 Subtotal 1,991

301

302 UC Conference & Reservation Services

303 Assistant Director's Office 1 1 150 SF 150 0 65 9,750 9,750

304 Private Offices 1 1 120 SF 120 0 65 7,800 7,800

305 Reservationist Workstations 1 2 80 SF 80 0 110 8,800 8,800

306 Set-Up Shared Office 4 1 140 SF 140 0 65 9,100 9,100

307 AV Workstations 1 1 80 SF 80 0 110 8,800 8,800



308 A/V Shop 1 300 SF 300 0 90 27,000 27,000

309 Internal Circulation (17%) 1 162 SF 162 0 75 12,150 12,150

310 Subtotal 1,032

311

312 UC Technology Support Services

313 Assistant Director's Office 1 1 150 SF 150 0 65 9,750 9,750

314 Professional Workstations 1 1 80 SF 80 0 60 4,800 4,800 Open concept with demountable partitions

315 Student Workstations 1 4 36 SF 36 0 60 2,160 2,160 Open concept with demountable partitions

316 Server Room 1 150 SF 150 0 110 16,500 16,500

317 Computer/Parts Storage 1 200 SF 200 0 40 8,000 8,000

318 Open Work Table 1 200 SF 200 0 25 5,000 5,000

319 Internal Circulation (17%) 1 157 SF 157 0 75 11,775 11,775

320 Remote File Storage Area 1 1 450 SF 450 0 40 18,000 18,000

321 Subtotal 1,423

322

323 UC Business 0ffice

324 Administrator's Office 1 1 150 SF 150 0 65 9,750 9,750

325 Assistant Admin 1 1 120 SF 120 0 65 7,800 7,800

326 Private Offices 1 2 120 SF 120 0 65 7,800 7,800

327 Professional Workstations 1 2 80 SF 80 0 60 4,800 4,800 Open concept with demountable partitions

328 Student Workstations 1 4 36 SF 36 0 60 2,160 2,160 Open concept with demountable partitions

329 Service Counter 2 1 64 SF 64 0 20 1,280 1,280

330 Transaction Queuing Area 4 1 15 SF 15 0 80 1,200 1,200

331 Vault 1 55 SF 55 0 200 11,000 11,000

332 Internal Circulation (17%) 1 180 SF 180 0 75 13,500 13,500

333 Remote File Storage Area 1 1 700 SF 700 0 40 28,000 28,000

334 Subtotal 1,520

335

336 UC Marketing

337 Associate Director's Office 1 1 175 SF 175 0 65 11,375 11,375

338 GA Workstations 1 2 64 SF 64 0 110 7,040 7,040

339 Student Workstations 1 2 36 SF 36 0 60 2,160 2,160 Open concept with demountable partitions

340 Internal Circulation (17%) 1 89 SF 89 0 75 6,675 6,675

341 Subtotal 364

342

343 Building Support 0 0 0 0 #DIV/0!

344 Offices

345 Reception/Waiting 3 1 30 SF 0 0 80 0 0

346 Assistant Director's Office 1 1 150 SF 0 0 65 0 0

347 Private Offices 1 1 120 SF 0 0 65 0 0

348 Receptionist Workstations 1 1 80 SF 0 0 60 0 0 Open concept with demountable partitions

349 Building Services Library 1 1 200 SF 0 0 65 0 0

350 Custodial Lockers and Breakroom 1 1 1,100 SF 0 0 65 0 0

351 Internal Circulation (17%) 1 296 SF 0 0 75 0 0

352 Subtotal 0



353

354 Maintenance

355 Repair Shop 1 1,000 SF 0 0 65 0 0

356 Bowling Tech Repair Shop 1 450 SF 0 0 65 0 0

357 Electrical Tool Closet 1 75 SF 0 0 65 0 0

358 Paint Shop & Carpentry Shop 1 850 SF 0 0 65 0 0

359 Subtotal 0

360

361 Housekeeping / Janitorial / Storage

362 Custodial Closets 8 50 SF 0 0 110 0 0

363 Housekeeping Storage 1 1000 SF 0 0 40 0 0

364 Modular Furniture Storage 1 500 SF 0 0 40 0 0

365 Overstock Finishes Storage 1 350 SF 0 0 40 0 0

366 Building Operations Storage 1 1000 SF 0 0 40 0 0

367 Subtotal 0

368

369 Building Loading 0 0 0 0 0

370 Loading

371 Building Loading Dock/Holding Area 4 4 Bays 0 0 125 0 0 bays

372 Parking for Catering Vehicles 1 EA 0 0 0 0 accommodate in loading area

373 Parking for Facilities Vehicles 2 EA 0 0 0 0 accommodate in loading area

374 Trash Holding Area 1 SF 0 0 0 0 accommodate in open bay

375 Recycling Holding Area 1 SF 0 0 0 0 accommodate in open bay

376 Trash Compactor Area 1 SF 0 0 0 0 accommodate in open bay

377

378

379 TOTAL BUILD-OUT     24,918   3,503,789 141

380

381 Project Subtotal (Construction) 25,126,889 GC's and fee's incl in unit prices

382

383 Escalation 2010   1% % 251,269

384 Escalation 2011   5% % 1,256,344

385 Escalation 2012   7.5% % 1,884,517

386 Escalation 2013 8.0% % 2,010,151

387 Phasing Premium   0% % 0

388

389 Project Subtotal w/Escalation (Construction) 30,529,170

390

391 Soft Costs/Administrative  0 0 12,232,160

392 Professional Services/Consulting  0 0 4,563,144

393 7.0% %   2,137,042

394 5.0% %   106,852

395 1 ls   25,000

396 1 ls   150,000

397 1 ls   50,000

CMAR Precon Services

Reimbursable Expenses (5% of fee)

A/E Fee's (7.0%)

Cost Consultant

Const Materials Testing



398  1 ls   15,000

399 1 ls   35,000

400 1 ls   15,000

401  sf 244,150  1.50  366,225

402  sf 244,150  1.00  244,150

403 Audit Services 1 ls   35,000

404 FP&C Fee 3.0% %   915,875

405 10.0% %  0 468,000 10% of FF&E sum

406    

407     

408 Subtotal  

409 Misc Costs/Equipment  0 0 4,730,000

410 1.0% % 0

411 1 ls   0

412 1 ls   25,000

413 Food Service Equipment 1 ls   0

g p p g
model

414 1 ls 180,000  5.00  900,000 same as above

415 1 ls 180,000  21.00  3,780,000 same as above

416 1 ls   25,000

417     

418 Subtotal  

419 Contingencies  0 0 2,939,015

420 Owner's Program/Project Contingency 5.0% % 1,412,557 Applied to TPC

421 5.0% %  1,526,458 Applied to Construction and Escalation only

422     

423     

424 Subtotal  

425 SubTotal Project Cost (TPC) 42,761,329 per sf

426

427 Bond Costs (1%) 1.0% % 427,613

428

429 Total Project Cost (TPC) 244,150 43,188,943 177 per sf

430 Total Project Cost (Less Escalation, Contingency, and Phasing) 244,150 34,847,646 143 per sf

431

432

433 Total NSF

434 net to gross ratio 0.45

435 Total GSF

436 Projected Enrollment 45,000

437 SF/Student

Additional Design Services

 

City Impact Fee's

Contractor's Contingency

Art Acquisition

Moving

Printing/Misc

Fixtures/Equipment (UC & Underground)

Furniture (UC & Underground)

Environmental Fee's

Geotech

Commissioning

Test & Balance

Survey


	UC Addition Cost Model - 7-20-10 - Base Plus Phase 1Addons - 3 Floors
	UC Footprint Plus Enlarged Addition
	UC Renovation Cost Model - Primarily HVAC and Renovation With Addons

